

ANDHRA PRADESH POWER GENERATION CORPORATION LIMITED
ABSTRACT

VTPS.I- Procurement of 3 Nos motors of capacity 1300 KW/1800 HP from M/s.Jyoti Ltd,Secunderabad for CW Pumps-Orders-Issued.

Date : 13. 12 .2004.

G.OO.No. 401 /Generation/2004.

Read the following.

Chief Engineer(Generation) Note dated : 16.7.04
9th meeting(2004-05) of SPC held on 16.7.04
Chief Engineer(Generation) Note dated : 23.10.04

ORDER :

The Chief Engineer/Generation, in his note dt:16.7.04, has stated that VTPS Stage.I is equipped with 6 Nos. Jyoti make CW pumps with motors of capacity 1100KW/1475 HP and these pump sets are in continuous operation for past 25 years. The motors for these pumps are frequently failing due to aging of insulation and are running at 140 amps against full load of 131 amps there by causing overheating of motors. It is further stated that out of 6 Nos ,3 Nos motors were replaced with 1310 KW/1800 HP motors procured vide PO.No GM 2862 dt: 22.06.01 from M/s Jyoti Ltd secunderabad and hence proposed for procurement of 3 nos similar motors from M/s. Jyoti Ltd for replacement of balance 3 Nos existing old motors.

The APGENCO during its 9th meeting(2004-05)of SPC held on 16.7.04 considered the proposal of Chief Engineer, Generation and accords approval for procurement of 3 Nos 6.6 KV, 1310KW/1800 HP 3 Phase 50 HZ 424 RPM Squirrel Cage Induction Motors along with Motor Half Coupling to suit with existing pumps required for Vijayawada Thermal Power Station Stage.I at a value of Rs. 88,66,800/-(@ Rs29,55,600/-) from M/s. Jyoti Ltd Secunderabad with the terms and conditions detailed below.

- | | |
|--|--|
| (i) Prices | : Rs 29,55,600/-per each and for F.O.R. Baroda |
| (ii) Packing & Forwarding | : Inclusive. |
| (iii) Freight & Transit Insurance | : Extra to APGENCO account at actuals |
| (iv) Taxes & Duties | : Extra as applicable at the time of dispatch.
Present rates are : ED-16%, CST-4%,
and Education cess-2% on ED |

(Contd....2)

(v) **Payment Terms**

: 10% interest free advance along with PO against B.G and balance 90% with taxes & duties against delivery of material at site and handing over of documents.

(vi) **Delivery**

: First motor shall be delivered within 9 to 10 months after receipt of advance & drawing approval, whichever is later and there after, one motor per month

(vii) **Guarantee**

: 18 months from the date of commissioning or 24 months from the date of supply, whichever is earlier.

This order is issued with the concurrence of Director Finance vide U.O.No. 784 dt. 25.10.2004 and 889 dt:30.11.04

(BY ORDER AND IN THE NAME OF ANDHRA PRADESH POWER GENERATION CORPORATION LIMITED)

AJAY JAIN,
MANAGING DIRECTOR.

To
The Chief Engineer/(Generation)
APGENCO/V.S/Hyderabad.

Copy to
Chief Engineer/O&M/VTPS/Ibrahimpattam -521456/Krishna (Dist)
PS to Managing Director/APGENCO/V.S/Hyderabad.
→ P.S to General Manager (Adm)/ -do- (3 Copies)

// T.C.F.B.O //


ASSISTANT DIVISIONAL ENGINEER